CI TY OF LI NCOLN LANCASTER COUNTY

CONTRACT AWARD NOTI FI CATI ON
SPECI FI CATI ON NO. 98- 151
ANNUAL REQUI REMENTS FOR

TRANSPORTATI ON SERVI CES TO

DI STRI BUTE BI OSOLI DS

DATE: Cctober 22, 2002 PURCHASI NG DI VI SI ON
K- STREET COWMPLEX
CONTRACT PERI OD: Dec. 1, 2002 thru Nov. 30, 2004 440 SQUTH 8™ STREET
LI NCOLN, NEBRASKA 68508
CONTRACTOR: Big R ver Construction (402) 441-7410
P.Q Box 277
Nebraska Gty, NE 68410 Conpany Representative: O eon Popel ka

Tel ephone No.: 402 / 873-6890
FAX No.: 402 / 873-6990

THE CI TY/ COUNTY' S SPECI FI CATI ONS AND THE CONTRACTOR S ACCEPTED PROPOSAL AND PRI CI NG SCHEDULES, NOW ON
FILE IN THE OFFI CE OF THE CI TY CLERK ANDY OR THE COUNTY CLERK, ARE ADOPTED BY REFERENCE AND ARE AS
FULLY A PART OF THI S CONTRACT FOR THE ABOVE- NAMED COWMCDI TY AS | F REPEATED VERBATI M HEREI N.

Transport biosolids within 0-15.0 mi. of the Tenporary Holding Facility @ $ 4.00/C.Y.
Transport biosolids within 15.1-30 ni. of the Tenporary Holding Facility @ $ 4.32/C.Y.
Transport biosolids greater than 30 mi. fromthe Tenporary Holding Facility @ $ 0.160/C. Y.
Transport biosolids within 0-15.0 m. of the City's Theresa St. POTW @ $ 4.01/CY.
Transport biosolids within 15.1-30 ni. of the City's Theresa St. POTW @ $ 4.19/C Y.
Transport biosolids greater than 30 mi. fromthe Cty's Theresa St. POTW @ $ .160/C.Y.
Transporting other materials within 0-15 niles of either POTW @ $ 4.27/C Y.
Transporting other materials in 12-15 yard net capacity vehicles @ $53. 38/ Hr.
Transporting other materials in 20-30 yard net capacity vehicles @ $64. 06/ Hr .
Loadi ng other materials within 3.0 cubic yard or |arger rubber tire | oader @ $80. 07/ Hr.

NO ACTI ON NEED BE TAKEN BY THE CONTRACTOR AT THIS TIME. ORDERS FOR MATERI AL WLL BE MADE AS NEEDED BY
THE VAR OQUS CI TY/ COUNTY DEPARTMENTS.

DEPARTMENTS REQUI RI NG CATALOGS ANDY OR PRI CI NG SCHEDULES SHALL NOTI FY THE CONTRACTOR DI RECTLY.

E. O #66028
Dated: 10/17/02
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AGREEMENT .
TRANSPORTING BIOSOLIDS

THIS AGREEMENT, made this STH day of A’/ZM) ., 1998, by and between
Big River Constr. . hereinafter referred to as CONTRACTOR and CITY OF LINCOLN, a

body corporatton and polmc hereinafter referred to as CITY.

WHEREAS, the CITY has responsxbﬂrcy for recycling of bxosohds generated from the
Theresa Street Wastewater Treatment Facility for use asa soil fertilizer on croplands within
Lancaster County; and

WHEREAS, the City requlres transportation semces to dtstnbute biosolids to program
participants; and

WHEREAS, the CITY intends to procure such services from a competent and reliable
Contractor for a period not to exceed six years subject to the conditions of this Agreement.-

NOW, THEREFORE, WITNESSETH that:

1. The Contractor hereby agrees to perform the described services as hereinafter set forth
during a period of two years following the date of this Agreement for the following
contract prices which are mcluswe of all Iabor, transportation, mobilization, overhead
and profit: :

‘ _ UNIT
ITEM ITEM DESCRIPTION ' UNITS PRICE

1.1 Transport biosolids within O—lS.O«mﬂes of the Temporary Holding Facility CY. § 3.75

1.2 Transport biosolids within 15.1-30 miles of the Temporary Holding Facxhty CY. 3§ 4.05
: (Includes all of Lancaster County)

1.3 Transport biosolids greater than 30 miles from the Temporary Holding C.Y. mile$_ - 150
~ Facility,

1.4 Transport biosolids within 0-15.0 miles of the City’s Theresa Street POTW CY. §$_3.76

1.5 Transport biosolids within 15.1-30 miles of the City’s Therésa Street POTW C.Y. - §.3.92
(Includes ali of Lancaster County) E

1.6 . Transport biosolids greater than 30 miles from the City’s Theresa C.Y.mile$_.150
Street POTW .

1.7 TranSporﬁﬁg other materials within 0-15 miles of either the POTW cy. $.4.00

1.8 Transporting other materials in 12-15 yard net capacity vehicles o Hour | $50.00

1.9 Traneporting other materials in 20-30 yard net capacity vehicles ' Hour $60.00

1.10 Loading other materials with 3.0 cubic yard, or larger, rubber tire loader ~ Hour $/5.00



General

21

2.2

2.3

24

2.5
2.6

The term of the Agreement shdl be for two (2) years a which time the City, may & itsown
option, renew the terms of the Contract for up to two (2), two (2)-year periods.

It isthe expressintent of the parties hereto that this Agreement shall not create an employer-
employee relationship; and the Contractor, hisher employees and any person acting on
behdf of the Contractor shal be deemed to be an independent contractor during the term of
the Agreement.

The Contractor shall indemnity and save harmlessthe CITY OF LINCOLN, Nebraska
from and againgt al losses, clams, damages, and expenses, including attorney’ s fees, arising
out of or resulting from the performance of the contract that results in bodily injury, Sckness,
disease, degth, or to injury to or destruction of tangible property, including the loss of use
resulting therefrom and is caused in whole or in part by the Contractor, any subcontractor,
any directly or indirectly employed by any of them or anyone for whose acts any of them
may beligble. This section will not require the Contractor to indemnify or hold harmless the
CITY OF LINCOLN for any losses, clams, damages, and expenses arising out of or
resulting from negligence of the CITY OF LINCOLN, Nebraska.

The Contractor shdl not discriminate against any employee or gpplicant for employment
because of race, color, rdigion, sex, nationd origin, ancestry, disability, age or maritd status.
The Contractor shdl provide al insurance requirements as described in Attachment B.
Permits and licenses of atemporary nature necessary for the prosecution of the work shall
be obtained and paid for by the Contractor.

Definitions

31

3.2

3.3

34

3.5

Biosolids are anaerobicaly digested municipa wastewater resduals generated from the
Theresa Street Public Owned Treatment Works (POTW) which have the following physica
properties:

3.1.1 Average solids content of 18.5%.

3.1.2  Average unit weight of approximately 1,700 pounds per cubic yard.

3.1.3 Higoricad datafor trangporting biosolids are included in Attachment D.

Land Application Stes are various privately owned, agricultura properties (farms) located
throughout Lancaster County which have been gpproved for the gpplication of biosolids.
Land Application Storage Stes are locations where the Contractor is directed to unload
biosolids a each land gpplication Ste. Storage Stes are generally located within farm fidlds
and require off-road travel in loose and uneven ground conditions.

The Temporary Holding Facility (THF) is an dl weather, concrete paved area
gpproximately one (1) acrein Sze located at the Bluff Road Landfill, 6001 Bluff Road. The
THF is used for the storage of biosolids during inclement weether conditions. The THF has
an estimated capacity of 6000 cubic yards.

The Biosolids Coordinator is employed by the Lancaster County Cooperative Extension
Service and isresponsible for directing daily services performed by the Contractor including
scheduling and coordinating ddliveries of biosolids with participants, locating land application
storage Sites, and ingpection of land application storage sites with the Contractor.



3.6

3.7

3.8

39

The POTW Supervisor isthe Assstant Superintendent of Water Pollution Control for the
City of Lincoln and is responsible for coordinating load-out of biosolids including notification
to the Contractor of changed load-out times and disruptions of |oad-out procedures

The Project Manager isthe Superintendent of Solid Waste Operations for the City of
Lincoln and is responsible for contract administration and compliance, route coordination,
and spill responses.

The Transportation Supervisor shal be designated by the Contractor to oversee
trangportation services including initid ingpection of land application storage Sites,
determining accessibility to land application storage sites, weekly schedules of hauling
locations, temporary holding facility operations and records management.

Scheduled Maintenance shdl be considered as maintenance performed a the POTW
which prevents de-watering and |oad-out of biosolids. The Contractor shal be provided a
twenty-four (24) hour natification that Scheduled Maintenance will occur.

Contractor Responsibilities

Contractor Personnd

4.1

4.2
4.3

4.4

The Contractor shdl designate a transportation supervisor respongble for the supervision of
daily work activities and maintaining gppropriate contact with the Biosolids Coordinator,
POTW Supervisor and the Project Manager.

The trangportation supervisor shall attend al progress mestings.

The Contractor shal employ competent, experienced, trained and DOT licensed personnel
at dl times when performing services specified in this Agreement.

Contractor’s personnd shdl participate in City training on biosolids handling and safety
when such training occurs.

Transportation Equipment Requirements

5.1

5.2

5.3

5.4

5.5

5.6

5.7

Biosolids shdl be transported in fully sedled vehicles which indlude liquid tight end-gete sed's
which prevent leskage of biosolids or liquids.

Minimum hauling capacity of vehicles shdl be twenty-five (25) cubic yards.

Each vehicle shdl be cdibrated and assgned a full load capacity and the inside of the vehicle
box shdl be marked with a“full load” line (payment shal be based on actua quantity
transported).

Hauling vehicles shdl be compatible with the dimensions of the load-out area (bay doors
closed) asindicated on the diagram in Attachment C. Only one vehicle can beloaded & a
time.

Vehicles shall be designed to reduce biosolids from coming into contact with the vehicle
end-gate, whedls, and axles in order to prevent drag-out of materials on to roadways.
Hauling vehicles shdl not be loaded above the leve in the box which provides for a safe
freeboard to prevent spillage and in no instances shall the load height exceed the top of the
box.

Contractor’s personnd shdl ingpect each vehicle prior to hauling and after dumping for
remova of al materid (biosolids, mud, and debris) from the hauling vehicle which can fdl or
become didodged during transportation.



5.8 Equipment shdl be adequatdy maintained in good repair to insure congtant rdiability and
prevent leakage of biosolids or liquids.

5.9 The Contractor shdl be responsble for dally cleanup of dl fluid and lubricant spills and legks
which occur on City property.

5.10 Equipment shal be maintained in a clean and presentable condition reflecting a positive
image on the City and the biosolids application program.

5.11 Maintenance of Contractor’s equipment shdl not be performed on City property unless
otherwise approved by the POTW Supervisor.

5.12 Equipment shdl be sgned with the Contractor’ s name/logo and telephone number.

5.13 The Contractor shal comply with al vehicdle licensang, driverslicensing, registration, and
weight redtrictions laws and requirements.

5.14 The Contractor may use the City’ s heavy equipment washout area located at the Bluff Road
Landfill to dean vehicles usad in hauling biosolids. Use of the fadility is conditioned on the
Contractor’s performance in keeping the facility clean and proper use of the cleaning
equipment.

L oad-out Operations at the Theresa Street POTW

6.1 The Contractor shdl provide transportation services to alow for un-interrupted, continuous
load-out of biosolids from the POTW biosolids de-watering operation.

6.2 Coordination of load-out procedures shdl be with the POTW Supervisor.

6.3 Load-out shdl generaly occur Monday through Friday, during the hours of 6:00 am.
through 5:00 p.m.

6.3.1 Maximum load-out times may occasionaly occur from 6:00 am. through 6:00 p.m.

6.3.2 The City may require the Contractor to load-out and transport biosolids during any
day of the week, or before or after the maximum load-out hours by giving the
Contractor aminimum eighteen (18) hour advance notice.

6.3.3 Generdly, load-out will not be performed on City observed holidays with the
exception being the day after Thanksgiving.

6.4 Temporary load-out interruptions or stoppages of one (1) hour, or less, as aresult of
equipment fallure or power outages shall not be cause for additional compensation to the
Contractor.

6.5 Esimated load-out rates are as follows:

6.5.1 Edimated average annud daily load-out rate is approximately 130 cubic yards per
day.

6.5.2 Edimated peak month, average daily load-out rate is gpproximately 160 cubic
yards per day.

6.5.3 Estimated annua peak day load-out rate is 320 cubic yards per day.

6.6 Vehideloading isby gravity drop from atraveling conveyor discharge chute. Loading of
Contractor vehicles shdl be performed by City at the direction of the Contractor’s
personnd.

6.7 The City shdl make every reasonable attempt to fully load dl vehicles.

6.8 Load-out bay overhead doors shdl remain closed during loading.

6.9 City personnd shdl not assst Contractor in moving vehicles.

6.10 All loads shdl be trangported immediately upon being loaded.




6.11 All vehicdes containing biosolids shdl be trangported at the end of each day.
6.12 All vehicles must be removed from the load-out area at the end of each day.
6.13 Contractor’s equipment shal be parked only in desgnated areas as shown on the Site plan

included in Attachment C.

6.14 During periods of inclement weether, the Contractor shall request gpprova from the Project

Manager to haul biosolids to the THF.

Trangportation and Ddivery to Land Application Storage Sites

7.1

1.2

7.3

1.4

1.5

7.6

1.7

Unless otherwise approved by the City, biosolids shall be transported only during daylight
hours as defined by %2 hour before sunset and %2 hour after sunrise.

All route selection shall be made by the Contractor and approved by the Project Manager
prior to trangportation. The City reservesthe right at any time to change the approved route
due to road conditions or complaints.

The Biosolids Coordinator shdl be responsible for coordinating access to land gpplication
storage Sites and adequately marking or otherwise designating sites. The Contractor shdl be
respongble for ingpecting each land application storage Ste prior to the initid ddlivery of
biosolids.

The Contractor shall make every reasonable attempt to access land application storage Sites
during and immediately following indement wegther conditions.

The Contractor shall be respongble for repair of any damage to public or private aress,
roads or facilities caused by the Contractor.

All biosolids shal be unloaded within the limits of the designated land application Ste Sorage
area.

Contractor’s personnel shdl under no circumstances change the land gpplication storage site
unless gpproved by the Biosolids Coordinator.

Temporary Holding Facility (THF) Operation

8.1

8.2

8.3

8.4

Biosolids shdl be transported to the THF by the Contractor during inclement weather

conditions which prevent access to any of the scheduled land gpplication Storage Sites.

The Contractor shal unload biosolidsin an organized method which requires minimal

gockpiling by the City.

When land application storage sites become ble, the Contractor shdl immediately

begin trangporting biosolids from the THF.

8.3.1 Contractor shdl be responsble for loading vehicles with a suitable rubber tire
loader.

8.3.2 The Contractor shal be required to transport a minimum of 150 cubic yards per
day.

8.3.3  When the amount of biosolids at the THF exceeds 1000 cubic yards the contractor
isrequired to transport biosolids to accessible land application sites within fourteen
(14) cdendar days until al biosolids are removed.

8.3.4  The Contractor shdl be assessed liquidated damages if the capacity of the THF is
exceeded and the contractor failsto comply with the Agreement.

The Contractor shal have access to the THF after norma operating hours at the Bluff Road

Landfill. The Contractor shal be responsible for maintaining security of the Bluff Ste during

these times.



0.

10.

Spill Response and Planning

9.1 The Contractor shdl be responsble for dl spillage of biosolids from vehicles including spills
from within the vehicle box, incidenta spillage from biosolids accumulated on the exterior of
the vehicle and tracking of biosolids from vehicle whedls and axles.

9.2 The Contractor shall prepare a Spill Response Plan for review and approval by the Project
Manager prior to initiating work under this Agreement. The plan shall address procedures
to meet the following requirements and areas of respongbility:

9.2.1 All vehicle exteriors shdl be free of biosolids prior to trangporting to and from
hauling dedtinations.

9.2.2 All smdl and incidentd spillage shdl be deaned up immediately by the Contractors
personnel.

9.2.3 The Contractor shdl have immediate availability to suitable equipment to cleanup
large spills. An equipment list shdl be included in the Spill Response Plan.

9.2.4 The Contractor shdl make appropriate notifications to loca law enforcement, and
dtate, county or loca roadway maintenance crews to assist in the clean up when
necessary.

9.25 The Contractor shal make immediate notification to the Project Manager or
Biosolids Coordinator when alarge spill occurs.

9.2.6 Procedures shal be described for dedling with incidental and large spillswhich
occur on gate, county or loca roadways including acdl notification ligt, traffic
direction, equipment response, and contracts and referrals from the generd public.

9.3 The Contractor shdl provide adequate training to al personnel who may participate in aspill
response.

Progress M eetings and Records

10.1 The City shdl conduct monthly progress meetings with the Contractor’s Transportation
Supervisor.

10.2 Contractor shdl submit adaily haul record form each week to the Project Manager. . An
example of the dally haul record formisincluded in Attachment E.
10.2.1 Dally haul record formswill be supplied to the Contractor.
10.2.2 Electronic records are preferred which are submitted as a Lotus or Excel

gpreadsheet format by diskette or E-mail.

10.3 Contractor shdl submit asummary of any spill response, complaints or other sgnificant

activities that occurred during the period.



11. Basisof Measurement and Payment

12.

11.1 Loads shdl be measured to the nearest 0.5 cubic yard.

11.2 Payment for services rendered shdl be according to the unit pricesindicated in this
Agreement for loads trangported within each pay radius as measured from ether the
Temporary Holding Facility or the Theresa Street POTW. A Lancaster County map
showing the pay radii isincluded in Attachment E.

11.3 Pay radii are measured as a traight line distance from the point of origin and are not
congder as actud trangportation distances to the land application storage Sites.

11.4 The biosolids quantities trangported within each pay radius as indicated on the Bid Proposd
Form are for esimating purposes only. The City makes no guarantees asto the actua
amount of biosolids hauled in each pay radius and deviations between estimated and actua
quantities shal not be cause for additional compensation.

11.5 All land application storage Sites located in Lancaster County shall be considered within 30
miles of either the POTW and THF.

11.6 For loads hauled to the THF, the Contractor shal be paid the unit price for pay radius #4
(Bid Item #4).

11.7 Anitemized monthly pay request shdl be submitted to the Project Manager containing the
following information: haul period, daily volumes subtotaed for each pay radius, unit prices,
and extended totals.

11.8 Monthly pay requests shal be submitted to: Lincoln Solid Waste Operations, 2400 Theresa
Street, Lincoln, NE 68521

Escalator/de-escalator Clausefor Contract Renewal

12.1 At thetime of Contract renewal, bid prices shal be adjusted based upon the Kansas City
Consumer Price Index for Urban Waste Earners and Clerica Workers (KC CPIW) as
obtained from Region VII United States Department of Labor. The adjusted prices shdl be
computed as follows:
Index Diff. = (KC CPIW Jan-June 199x) - (KC CPIW Jan-June 1998)
Adjusted Index Diff. = Index Diff. x 0.75
Adjusted CPIW = (KC CPIW Jan-June 1998) + Adjusted Index Diff.
Price Revison Factor = Adjust CPIW / (KC CPIW Jan-June 1998)

New Price for Next Annud Period = Price Revison Factor x Origind Bid Price

12.2 The Contractor shdl give written notice to the City/County Purchasing Agent and the
Project Manager requesting contract renewal.



13. Liquidated Damages, Non-performance and Additional Compensation

13.1

13.2

13.3

13.4

13.5

13.6

13.7

13.8

Liquidated damages for spillage incidents shdl be assessed asfollows:

13.1.1 Improperly transported loads shall be assessed $100 for each load.

13.1.2 Large spillsrequiring cleanup shall be assessed a $1000 each plus cost of actua
cleanup expense.

13.1.3 Fveor more large spill incidents may be cause for termination of the Contract.

The Contractor shal have adequate equipment and personnel available to insure continuous

load-out of biosolids at the POTW and to insure the capacity of the THF is not exceed.

Liquidated damages for nonperformance shall be assessed as follows:

13.2.1 Nonperformance which causes interruptions to the POTW biosolids de-watering
operation shall be assessed at $100 per hour.

13.2.2 Nonperformance which causes the THF to exceed capacity shall be assessed at
$1000 per day.

13.2.3 Falureto provide servicesfor atotd of one working day during the duration of the
Contract may be cause for termination of the Contract.

Any damages caused to private or public property and equipment by the Contractor shal be

corrected as soon as possible by the Contractor. In the event the City must correct the

defect, liquidated damages equa to the repair cost plus $100 per occurrence for

adminigrative costs shall be assessed.

In the event the Contractor deposits biosolids at aland gpplication storage site which has not

been approved, liquidated damages of $1,000 per load deposited shall be assessed and the

biosolids shall be loaded and transported to another location as directed by the City at no

additional cost. Thisaction may aso be cause for termination of the Contract.

In the event the Contractor deposits more biosolids at aland gpplication storage Site than

approved by the City, the Contractor shal load and transport the overage to another

location as directed by the City at no additiond cost.

The Contractor shal be notified of al liquidated damages as soon as the City becomes

aware of theincident. The City shal provide written notification to the Contractor prior to

assessment of liquidated damages.

Liquidated damages, or other damages as specified, shdl be deducted from the Contractor’s

monthly payments.

The Contractor shdl be compensated for standby time resulting from unscheduled load-out

delays caused by the City lasting for periods longer than identified in this

Agreement.

13.8.1 The Contractor shal notify the POTW Supervisor that standby compensation will
be requested prior to initiating the charges.

13.8.2 Standby time shall be compensated at $50.00 per hour of delay computed to the
nearest 1/4 hour.

13.8.3 Standby compensation shall not be paid if biosolids are available at the temporary
holding facility for hauling during these delays.

13.8.4 Standby compensation shdl not be paid if the delay is due to Scheduled
Maintenance as defined in this Agreemen.



14. Additional Services

14.1 The City may request other material loading and transportation services during the term
of the Agreement including yard waste compost, wood chips, wood debris, soil, sewage
- grit/screenings, etc. ‘ ‘ :
14.2 The Contractor may offer bid prices for these services under Other Bid Information on
| the Proposal Form. I

Dated this 5 day of \Q O Q% JOJ-(

ATTEST: - CITYO LIN

T Mayed S U \
£ . :
EXECUTION BY CONTRACTOR | .
Big River Construction Co. Cleon Popelka President
Company Name .~ By: (print name) Title
P.0. Box 277 - I Z
Company Address ' ignature :
Nebraska City, NE. 68410 (s L/A_—
City . State Zip Witness o
402-87 3-6890 ‘ ‘ | 47-0641485
Telephone Number ’ : ~ Employer’s Federal LD. Number or .

Social Security Number



BIG RIVER
CONSTRUCTION COMPANY

NEBRASKA CITY, NEBRASKA 68410

Index Diff. = (KC CPIW Jan-June 199x) (KC CPIW Jan-June 1998)
Index Diff. = 159.5-152.7 = 6.8

Adjusted Index Diff. = Index Diff X 0.75
Adjusted Index Diff. = 6.8 * 0:75=5.1

Adjusted CPIW = (KC CPIW Jan-June 1998) + Adjusted Index Diff.
Adjusted CPIW =152.7 +5.1 =157.8

Price Revision Factor = Adjusted CPIW / (KC CPIW Jan-June 1998)
Price Revision Factor = 157.8/ 152 7=1.03

‘New Price for Next Annual Period = 1.03 * Original Bid Prices as follows:

UNIT PRICE

ITEM ITEM DESCRIPTION ' UNITS

1.1 Transport biosolids within 0-15.0 miles of the Temporary Holding Facility CY.
1.2 Transport biosolids within 15.1-30 miles of Temporary Holding Facility CY.
1.3 Transport biosolids greater than 30 miles from the Teinporary Holding Facility C.Y.
1.4 Transport biosolids within 0-15.0 miles of the Citj/’s Theresa Street POTW CY |
1.5 Transport biosolids within 15.0 —.30 miles of the City’s Theresa Street POTW  C.Y. |

1.6 Transport biosolids greater than 30 miles of the City’s Theresa Street POTW C.Y.

1.7 Transporting other materials within 0-15 miles of either the POTW CY.
1.8 Transporting other materials in 12-15 yard net capacity vehicles CY.
- 1.9 Transporting other materials in 20-30 yard net capacity vehicles CY.

1.10 Loading other materials with 3.0 cubic yard, or larger, rubber tire loader CY.

3.75%1.03 =3.86

4.05%1.03 =4.17

150 * 1.03 =.155
3.76 * 1.03 =3.87
3.92 % 1.03 = 4.04
150 * 1.03 =155
4.0%1.03=4.12
50.00 * 1.03 = 51.5
60.00 * 1.03 = 61.8

75.00 ¥ 1.03 =77.25



